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INTRODUCTION

As a result of rolling blackouts during the fall and
winter of 2000, the State made incentive funds
available to water and wastewater districts for peak
load reduction and energy efficiency projects (AB-
970). These funds were quickly oversubscribed,
leaving numerous qualifying projects without funding.

A limited amount of additional funding has become
available on a FIRST COME, FIRST SERVED basis.
Similar application and grant guidelines will apply.
HDR Engineering, Inc. is the program administrator.

NOTE: Applications must be RECEIVED by HDR
Engineering no later than 4PM January 31, 2002.

ELIGIBILITY

Who Is Eligible?

Public water system and wastewater treatment plant
owners and administrators are eligible.

A public water system is a system that provides
piped water to the public for human consumption
and that is permitted by the California Department of
Health Services to operate as a public water system
or community water system.

A wastewater treatment plant is either a facility
owned by a state, local, or federal agency, or a
privately owned facility used in the treatment of
sewage and industrial wastes including collection
systems.

Investor-owned utilities (IOU’s) may not apply for
incentive funds and may not serve as a prime
contractor. 10U’s may, however, work with their
customers and assist them in program participation.

FUNDING

This program provides incentive funding for
efficiency projects that reduce the summer peak
load. In order to encourage applicants to complete
their projects before summer 2002, the
reimbursement will be made based on the project
completion date as follows:

May 31, 2002:
June 1 - December 31, 2002:

$300/kW.
$250/kW.

The incentive amount will not exceed the cost of the
project.

As examples, consider the following:

Example #1

Project: Repair leaks in the compressed air system
and replace two 60 hp rotary air compressors that
operate throughout the peak period with
compressors totaling 25 hp.

Existing motor demand: 40 kW
New motor demand: 17 kW
Peak reduction: 23 kW

Cost of installation: $10,125

Incentive award: 23kW x $300 = $6,900

In this example the project cost exceeds the
maximum incentive of $300/kW. Therefore, the
incentive only covers $6,900 of the total $10,125
project cost.

Example #2

Project: Install an energy management system to
monitor and control electrical demand in a
wastewater treatment facility.

120 kW
$26,000

Estimated demand reduction:
Estimated installation cost:

Max Incentive:
Incentive Award:

$300/kW x 120kW = $36,000
$26,000

In this example, the project does not exceed the
maximum incentive of $300/kW. Therefore, the
incentive will cover the entire project cost.

Example #3

Project: Install microturbines with heat recovery to
burn waste digester gas. Utilize this waste heat to
heat the digester.

Demand reduction (electricity generated): 90kW
Estimated installation cost: $90,000

Incentive Award: $300/kW x 90kW = $27,000



WHAT QUALIFIES FOR FUNDING?

This program element will fund retrofits of water and
wastewater pumps and related equipment, and
installation of energy control systems designed to
reduce electricity consumption from the grid during
periods of peak electrical demand. Projects must
achieve a general energy efficiency condition that will
lower the summer electrical demand from June 1
through September 30, from 2 to 6 p.m. on non-
holiday weekdays. Eligible projects can include
replacing or retrofitting pumps or other energy using
or energy recovery equipment with more energy
efficient systems or equipment. Use of waste gas to
generate electricity also qualifies under this program.
The cost of control systems, engineering design and
analysis of proposed projects, project commissioning
and testing, and programming changes to control
systems are also eligible.

* An application may include more than one
project.

* The projects must reduce California peak
electrical demand.

» All projects at any one site must be included in
one application. If an applicant owns more than
one site, or has control and the legal authority to
make decisions for more than one site, you are
encouraged to aggregate all sites into one
application. You may not aggregate projects or
sites into one application if you do not own or
have control over the facility, equipment, or site.

» The project must continue to reduce peak
electrical demand from June 1 — September 30
for a minimum of three years from its completion
date.

» The project must have an isolated and
measurable peak electrical demand reduction.

» The project must comply with all applicable
environmental, contracting, and construction
laws and regulations and in accordance to all
local, state, and federal codes.

WHAT DOES NOT QUALIFY FOR FUNDING?

e Proposals that describe activities, which rely
solely on actions by facility staff or other persons
without some physical change to the plant, are
ineligible.

e Generation projects using fossil fuels are not
eligible.

» Project approved for funding under other state or
IOU programs are not eligible.

e Equipment purchased and studies or
engineering services completed prior to the
application are not reimbursable.

THE APPLICATION

How Do | Apply?

1. Complete and sign the attached application
form.

2. Attach all requested information to the
application.

3. Submit one signed original (signed in ink and
clearly marked original) application and all
supporting documentation to:

HDR ENGINEERING, INC.
Attention: SB 5X Administrator
271 Turnpike Drive
Folsom, CA 95630

When Do | Apply?

Applications will be accepted on a first-come, first-
served basis. Applications will be accepted until
Thursday, January 31, 2002 at 4 PM.

Applications must be RECEIVED by the deadline.
Applications post marked by the deadline but
received afterwards will be rejected. Faxed or e-mail
applications WILL NOT be accepted.



REVIEW PROCESS,

DISBURSEMENT & REPORTING

What Is the Application Review and
Approval Process?

1. Upon receipt, the application will be stamped
with the time and date to document the order in
which it was received.

2. The application shall then be reviewed for
technical and administrative completeness. To
be deemed complete the application must be
accompanied by a certified engineering analysis
and all other documents listed on the application
form. If the application is not complete,
additional information will be requested in
writing. If the additional information is not
received within the time specified in the written
request, the application will be rejected.
Applicants should retain a copy of their
application, as no applications will be returned.
When the application is complete, it will be
recorded as “received,” and will continue in the
review and selection process.

3. Complete applications will then be reviewed to
determine if both the applicant and the proposed
project meets the eligibility requirements.

4. The technical feasibility and the engineering
analysis will then be reviewed to verify the
accuracy of assumptions and calculations. If
there are questions regarding the technical
details of the application, the applicant will be
asked to clarify, modify, or change the
application. The applicant must respond to the
concerns in writing. Should an application be
found ineligible from a technical basis, the
applicant may submit another project. However,
the subsequent application(s) will be treated as a
new application received on a first-come first-
served basis.

5. Applications will be forwarded for approval and
award once all technical completeness and
accuracy concerns have been satisfied.

6. Award contracts will be prepared for approved
applications. Applicants shall be notified by
phone and in writing of their acceptance. The
award packages will be mailed to recipients for

signature. Terms and Conditions of the Award
Contract can be found at the end of this
Application.

7. Once approved, the Award Agreement with all
required documents must be signed and
returned. When the recipient is a county, city,
district, or other local public body, the recipient
must provide an original signed resolution (or
copy with original signed certification), order,
motion, or ordinance of the local governing body,
which, by law, has authority to enter into the
funding award. This document must authorize
the recipient to enter into the funding award and
designate an authorized representative to
execute all necessary agreements to implement
and carry out the purposes of the award. Signed
contracts must be returned to the Program
Administrator within 5 working days.

8. Applicants WILL NOT be reimbursed for
expenses incurred before the award contract has
been executed (signed by both parties) nor will
funds be disbursed before a signed Resolution
has been received.

How Will the Funds Be Disbursed?

Funds will be disbursed upon successful completion
of the project. Successful completion of the project
requires the following:

1. The equipment to be properly installed in
accordance with the manufacturer’s
directions and all applicable codes.

2. The successful startup and testing of the
affected system(s).

3. Acquisition of all applicable permits.

4. Submission and approval of all monthly and
final reports and all other supporting
documents as specified in the award
contract.

Payment will be made after the Administrator has
reviewed the Final Report and verified receipt of all
documentation supporting the project’s cost.
Supporting documentation includes copies of paid
invoices or receipts for equipment, engineering, and
construction services.



What Are the Reporting Requirements?

All recipients will be required to submit monthly

progress reports to Program Administrator. The
progress reports shall contain at a minimum the
following information:

1. Status of work, including an indication of overall
progress compared to the expected schedule
and goals;

2. Any completed deliverables (products) as
identified in the funding award agreement;

3. A comparison of program expenses to date to
the expected budget.

In addition, recipients will be required to complete a
final report.

What If Construction Is Delayed?

Extensions may be permitted for applicants who, for
means beyond their control, are unable to meet the
project completion dates as stated in the Award
Agreement. Extension requests must be submitted
to the Program Administrator, in writing, detailing the
reason for the delay and the new completion date.
Approved extensions will be communicated in writing
to the Recipient. Changing the project completion
date may affect the incentive amount paid.

MEASUREMENT AND

VERIFICATION

Recipients must agree to provide access to the
project site and allow the Program Administrator or
its representative to measure and verify the project’s
peak electrical demand reduction. This may include
but is not limited to utility bills, metering data, facility
equipment surveys, operational practices, and
project costs, savings, and performance.

CONFIDENTIAL INFORMATION

Applications and proposals shall not contain
confidential material. Any material in an application
that is marked confidential automatically will be
disregarded and returned to the applicant. The
application will be evaluated without the confidential
information. All applications submitted to the
Administrator will be made public documents once
the project selections are made.

RIGHT TO REJECT ANY OR ALL
PROPOSALS

It is the policy of the Administrator not to solicit
proposals unless there is a bona fide intention to
make awards. However, the Administrator reserves
the right to reject any or all proposals, to modify this
application as needed upon written notice, or to
cancel the solicitation.

ADDITIONAL FUNDING SOURCES

Additional funds to cover project costs beyond those
covered by the incentive funds are available from the
Energy Conservation Assistance Account (ECAA)
administered by the California Energy Commission.
This program offer 3% loans to Cities, Counties,
Special Districts, and Public and Non-profit schools,
colleges, hospitals, and public care institutions.
Information on the loans and applications can be
obtained from the California Energy Commission’s
website:

www.enerqgy.ca.gov/peakload/index.html

QUESTIONS AND ADDITIONAL
INFORMATION

If you have questions or need further information
contact the Program Administrator:
by phone at:

by FAX at:

or by e-mail at:

(916) 351-3842
(916) 351-3888
sh5x@hdrinc.com




APPLICATIONFORM

APPLICATION FOR PEAK ELECTRICAL
DEMAND REDUCTION PROGRAM

This form must be filled out completely and signed by the applicant.
PLEASE PRINT OR TYPE.

A. APPLICANT INFORMATION

Full Legal Name of Applicant:

Authorized Representative:

Title:

Street Address:

City: State: Zip Code:
Phone: ( ) Ext. Fax: ( )
Federal Employers ID Number: E-mail address:

Type of Organization(s) or Business(s) (check)

O Local Government O Special District 3 Other Public Entity
Other (specify):

Type of Facility(ies) (Check all that apply):

O Water Treatment Plant 0 Booster Pumping Station
O Well Site O Wastewater Treatment Plant
0 Collection System Pumping Station 3 Other:

Project Start Date: Estimated Project Completion Date:

Total Peak kW Reduction: Total Project Cost: $

Total Amount Requested: $

Short Description of Project:

To the best of my knowledge and belief, data in this application are correct and complete.

Name and Title of Authorized Signatory:

Signature: Date:

Note: For a Public Entity, the Authorized Representative should be the person designated in their Governing Body’s resolution.
For a Private Entity, the Authorized Representative should be the President, Owner, General Partner or authorized designee (by
original signed letter).

PEAK LOAD REDUCTION / ENERGY EFFICIENCY PROGRAM
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APPLICATIONFORM

B PROJECT DESCRIPTION(S)

Provide a sheet entitled “Project Description” for EACH project submitted in your application,
numbering each project for reference. (i.e. Project #1 Booster Pump and VFD). Provide the
information requested below and enough details including equipment data sheets, where
appropriate, to adequately describe each project.

. A brief description of the existing equipment including at a minimum the:
size (hp) flow (gpm)
head (feet) annual hours of operation
brand (w/ model #) age (yrs)

. A brief description of the proposed equipment including at a minimum:
size (hp) flow (gpm)
head (feet) annual hours of operation
brand (w/ model #) age (yrs)

» Description of how the proposed project will decrease the peak electrical demand and/or reduce
energy consumption accompanied by calculations used to determine the reduction.
Documentation and field measurements necessary to support the calculations and assumptions
made therein must be included and the description and calculations must be certified by a
professional engineer licensed in the State of California.

PEAK LOAD REDUCTION / ENERGY EFFICIENCY PROGRAM
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APPLICATIONFORM

C. PROJECT BUDGET AND FUNDING REQUEST

Complete the following information for EACH project described in Section B above. Use the table
to determine the maximum incentive for each project based on the completion date.

Completion Date

Incentive Funds

May 31, 2002

$300/kW

June 1 — Dec 31, 2002

$250/kW

Project #1

Total Estimated Cost Project: $

Project Start Date:

Project Completion Date:

Existing Electrical Demand:

kw

Proposed Electrical Demand:

kW

Funds Requested (may not exceed total individual project cost): $

Project #2

(See Table)

Total Estimated Cost Project: $

Project Start Date:

Project Completion Date:

Existing System Electrical Demand:

kw

Proposed Electrical Demand:

kW

Funds Requested (may not exceed total individual project cost): $

Project #3

(See Table)

Total Estimated Cost Project: $

Project Start Date:

Project Completion Date:

Existing Electrical Demand:

kw

Proposed Electrical Demand:

kW

Funds Requested (may not exceed total individual project cost): $

PEAK LOAD REDUCTION / ENERGY EFFICIENCY PROGRAM
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APPLICATIONFORM

D. ATTACHMENTS

If your project is selected for incentive funding, the Work Statement & Schedule and Budget
attachments, as presented in this application and revised in negotiations with the Administrator, if
necessary, will become part of the Award Agreement. This Agreement is a legal document that lays out
the terms and conditions of the Award. Recipients must submit electronic copies of the attachments for
this purpose. To expedite the project, carefully draft these sections and follow the format in the samples
included in this document.

Attachment 1. Work Statement & Schedule

Prepare the Work Statement & Schedule on Attachment 1 provided Provide a clear and understandable
Work Statement describing the specific tasks to be conducted including key milestones, products (if any),
and schedule for conducting this project. . Provide a Work Statement & Schedule for EACH project in the
application. Please schedule major milestones only (e.g. engineering, construction bidding, contract
award, demolition, site work, electrical, equipment delivery, equipment installation, start-up, testing,
permitting, and final report).

Attachment 2. Budget

Prepare the Budget on Attachment 2 provided. Complete a Budget for EACH project in the application.
See Instructions and Example Budget.

Attachment 3. Governing Body Resolution
(Public entities only)

When the Recipient is a county, city, district, or other local public body, the Recipient must provide a
signed resolution, order, or ordinance of the local governing body that by law has authority to enter into the
agreement. This document must authorize the Recipient to enter into the award contract and designate
an authorized representative to execute all necessary documents to implement and carry out the purposes
of the award. This document need not be submitted with the application but it must be submitted prior to
disbursed of any funds. Failure to submit a Resolution will result in forfeiture of funds. Please see
Example Governing Body Resolution.

PEAK LOAD REDUCTION / ENERGY EFFICIENCY PROGRAM
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APPLICATIONFORM

E. APPLICANT CERTIFICATION

| certify to the best of my knowledge that the information contained in this application and in the
supplemental information is correct and complete. | authorize HDR Engineering, Inc. as the Program
Administrator to make any necessary inquiries to verify the information | have presented.

Signature of Authorized Representative Date
Name:

(typed or printed) First M.I. Last
Title:

PEAK LOAD REDUCTION / ENERGY EFFICIENCY PROGRAM
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ATTACHMENT 1

WORK STATEMENT & SCHEDULE

Instructions: List the Tasks to be performed and the completion date. List sub-tasks as necessary to
adequately describe each Task. Indicate any products resulting from a Task that will be submitted with the
monthly progress report.

NOTE: Itis not necessary to have a product for each task or subtask. However, any information such as reports, invoices, or other
data of value to the Administrator should be listed as a product. The Administrator may add products to the Work Statement in
preparing the Award Contract.

EXAMPLE:
TASK 1. Engineering Services
2.1.  Advertise Project. Jan 15, 2001
2.2. Award Engineering Contract. Feb 15, 2001
2.3. Receive Bid Documents (Plans & Specifications). Mar 31, 2001
TASK 2.  Construction Services
2.1.  Advertise Project. Apr 15, 2001
2.2.  Award Engineering Contract. May 15, 2001
2.3.  Start Construction. May 31, 2001
2.4. Complete Construction/Startup. Jul 15, 2001
TASK 3.  Final Report Jul 31, 2001

PEAK LOAD REDUCTION / ENERGY EFFICIENCY PROGRAM
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ATTACHMENT 2

BUDGET

Instructions: Provide a detailed budget of proposed expenditures. Funds must be used for projects
described in the Work Statement. Please include all categories listed below, and only those categories in
the following order. If your project has no budget in a category, put “$0” in the budget column.

ENGINEERING: If appropriate, the cost to have project documents (specifications and drawings)
produced.

CONSTRUCTION: Construction cost as bid including start-up and testing.

EQUIPMENT: This includes all equipment that will be directly (pre) purchased by the Recipient. Itemize
the costs for each item purchased. DO NOT include equipment also covered under “Construction”.

EXAMPLE:
Engineering  Specifications & Drawings, bidding & construction services $11,000
Construction Mobilization, insurance, demolition, electrical, mechanical, $45,000
equipment installation, start-up, testing, and permitting.
Equipment Pre-purchase 50 hp pump and VFD $22,000
TOTAL $78,000

PEAK LOAD REDUCTION / ENERGY EFFICIENCY PROGRAM
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EXAMPLE GOVERNING BODY RESOLUTION

(For public entities only)

Resolution of

Resolution No.

WHEREAS, Incentive funds are provided through Senate Bill 5X to finance projects that will reduce peak electrical
demand;

NOW THEREFORE, BE IT RESOLVED, that (governing body) authorizes (name of public agency) to apply for
incentive funding from HDR Engineering, Inc., the fund Administrator, to (description of project).

BE IT ALSO RESOLVED, that if recommended for a funding award by the HDR Engineering, Inc., the (governing
body) authorizes (Name of Public Agency) to accept a incentives upto $_.

BE IT FURTHER RESOLVED, that (title of official) is hereby authorized and empowered to execute in the name of
(Name of Public Agency) all necessary documents to implement and carry out the purpose of this resolution, and
to undertake all actions necessary to undertake and complete the project.

Passed, Approved and Adopted this day of , 200 _.

Governing Board Members:




